

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 CIVIL WORKS BID-OUT

Province, City or Municipality: TALAVERA
1st Quarter, CY 2017

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1		Rehabilitation of RCP with Wing Wall Both Sides	Sapang Pinay, Dimasalang Sur, Tal., N.E.	800,000.00	R.M. DOMINGO BUILDERS & GENERAL CONSTRUCTION	Cabubulaonan, Talavera, N.E.	791,950.60	January 31, 2017	45 days
2		Construction of 2 Barrel Box Culvert	Poblacion Sur, Talavera, N.E.	281,000.00			278,460.67		30 days
3		Construction of 1 Barrel Box Culvert	Bagong Silang (Dumpsite), Talavera, N.E.	226,000.00			223,626.82		30 days
4		Construction of 2 Barrel Box Culvert	Bagong Silang (Dumpsite), Talavera, N.E.	377,000.00			373,429.06		30 days
5		Construction of 3 Barrel Box Culvert	Bagong Silang (Dumpsite), Talavera, N.E.	520,000.00			517,836.48		45 days
6		Concreting of Barangay Bagong Silang Road (MRF)	Bagong Silang (Dumpsite), Talavera, N.E.	3,000,000.00			2,987,536.02		75 days
7		Rehabilitation of 5 Classrooms Including 5 Units CR	Bagong Sikat E/S, Talavera, N.E.	2,500,000.00			2,486,353.53		75 days
8		Improvement of Stage & Gym	Bagong Silang E/S, Talavera, N.E.	430,000.00			425,927.28		30 days
9		Concreting of Barangay Road (Phase 2)	Caputican, Tal., N.E.	632,000.00	R.M. DOMINGO BUILDERS & GENERAL CONSTRUCTION	Cabubulaonan, Talavera, N.E.	624,938.10	February 27, 2017	30 days
10		Improvement of Material Recovery Facilities (MRF)	Bagong Silang, Talavera, N.E.	500,000.00			493,771.70		30 days
11		Renovation of C.R., Kitchen Lavatory with Window	MCR Office, Municipal Compound, Talavera, N.E.	103,000.00			101,101.80		10 days
12		Shallow Tube Well (6 Units)	Various Barangay, Talavera, N.E.	540,000.00			539,400.00		30 days

13		Construction of Storm Drainage	Roxas St. (Corner Nocum St. to Corner Gatmaitan St.), Maestrang Kikay , Talavera,	1,205,191.96	R.M. DOMINGO BUILDERS & GENERAL CONSTRUCTION	Cabubulaonan, Talavera, N.E.	1,192,258.82	March 20, 2017	75 days			
14		Construction of Storm Drainage	Corner Gatmaitan St. to Gatmaitan St. (Rigid), Maestrang Kikay , Talavera, N.E.	744,102.00			735,660.91		50 days			
15		Construction of Storm Drainage with Cover Including Outfall	Matias, Talavera, N.E.	757,000.00			754,246.53		45 days			
16		Construction of Storm Drainage	Maestrang Kikay (Digitel to PARO Joyce), Talavera, N.E.	329,000.00			324,676.56		20 days			
17		Concreting of Barangay Road	Purok 1 & 3, Bacal I, Talavera, N.E.	1,345,000.00			1,334,918.27		45 days			
18		Concreting of Barangay Road	Benedicto Martin St., San Ricardo, Talavera, N.E.	1,505,000.00			1,495,639.34		50 days			
19		Concreting of Barangay Road	Andal Alino (Royal Heir), Talavera, N.E.	1,569,000.00			1,558,435.31		65 days			
20		Concreting of Barangay Road	Poblacion Sur (Sarmiento to Cemetery), Talavera, N.E.	1,340,000.00			1,329,892.34		45 days			
21		Construction of Storm Drainage	San Miguel na Munti (Sampaguita St.), Talavera, N.E.	640,000.00			635,446.36		45 days			
22		Construction of Box Culvert with Slope Protection	Pantoc Bulac (to Tagaytay), Talavera, N.E.	313,000.00			309,394.43		30 days			
23		Improvement of BOSS Office	Municipal Compound, Talavera, N.E.	569,469.73			565,555.84		30 days			
24		Improvement of Accounting Office & Stock Room	Municipal Compound, Talavera, N.E.	489,000.00			485,011.20		30 days			
25		NEUST-MGT Admin. Extension Office	TNHS Compound, Pag-asa, Talavera, N.E.	500,000.00			493,563.05		30 days			
26		Additional 1 Span Covered Court	Sibul, Talavera, N.E.	1,126,000.00			1,117,190.66		35 days			
27		Completion of Garage (MRF)	Bagong Silang (Dumpsite), Talavera, N.E.	845,500.00			838,014.02		25 days			
28		Construction of Fertilizer Stocking Shed	Bagong Silang, Talavera, N.E.	300,000.00			296,316.36		25 days			
29		Construction of Storm Drainage	Purok 1 (Pantok), Bacal 2, Talavera, N.E.	913,000.00			908,994.62		60 days			
30		Construction of Storm Drainage	Sampaloc, Talavera, N.E.	2,071,000.00			2,061,552.06		75 days			
31		Construction of 1 Barrel Box Culvert	Sampaloc, Talavera, N.E.	317,000.00			314,695.58		20 days			
32		Concreting of Barangay Road	Sampaloc, Talavera, N.E.	4,000,000.00			3,989,546.98		90 days			
33		Construction of Residual Containment Area (RCA) Phase 1	Bagong Silang, Talavera, N.E.	2,000,000.00			1,994,491.93		45 days			
							FAR EAST EAGLE CONSTRUCTION & DEVELOPMENT		Cabanatuan City			

34	Gym Covered Both Sides Including Repainting of Trusses	Talavera Central School, Talavera, N.E.	856,000.00	R.D. TALENS CONSTRUCTION & TRADING	Cabanatuan City	851,902.95	March 20, 2017	25 days
35	Construction of 1 Academic Classroom	Valle E/S, Talavera, N.E.	1,000,000.00	LUANDA TRADING & CONSTRUCTION	Cabanatuan City	997,170.57		60 days
36	Repair of Roofing and Partition Wall of 4 Classrooms	Sicsican Matanda E/S, Talavera, N.E.	910,000.00			903,252.78		60 days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

ALFREDO S. ATRAJE
Chairman

EVINA G. PABLO
Vice-Chairman

EVELYN V. MANGALILI
Member

JOSE M. PANCHO
Member

MARK JERBERT P. GELACIO
Member